Monroe County Water Authority
SWTP High Duty Pump Nos. 9 and 10 Pressure Relief Valves
Procurement No.: 260923-01
Bid Tabulation

I certify that this tabulation is a true representation of responsive bids received on October 22, 2026 at 10:30 am for this contract.


By: Christopher J. LaManna
Christopher J. LaManna, P.E., Director of Production

Date: 10/28/26

Eng. No.: 26-S10
Auth. No.: N/A
Bid Opening: October 22, 2026 at 10:30 am

Item No.	Description	Estimated Quantity	Unit	Ritec Enterprises 26 Saginaw Drive Rochester, NY 585.271.3170 Unit Price	Ritec Enterprises Amount	R.M. Headlee Co., Inc. 3649 California Road Orchard Park, NY 14127 716.662.9813 Unit Price	R.M. Headlee Co., Inc. Amount
1	10-Inch Pressure Relief Valve	1	EA	$ 14,934.00	$ 14,934.00	$ 15,509.00	$ 15,509.00
2	12-Inch Pressure Relief Valve	2	EA	$ 20,365.00	$ 40,730.00	$ 24,712.00	$ 49,424.00
Total Bid Price					$ 55,664.00		$ 64,933.00

SWTP High Duty Pump Nos. 9 and 10 Pressure Relief Valves
Procurement No. 260923-01
October 22, 2026 Bid Opening Results



	Ritec Enterprises	R.M. Headlee Co., Inc.
Total Bid	$55,664.00	$64,933.00

I certify that this tabulation is a true representation of bids received on 10/21/26 at 10:00 a.m. for this project

By: [signature]

Date: 10/22/26

2027 Geotechnical Investigation and Material Testing Services

Eng. No.: 26-027

Item No.	Description	Estimated Quantity	Unit	Engineers Estimate Unit Price	Engineers Estimate Amount	CME Associates, Inc. PO Box 5490 Syracuse, New York 13220 (315) 437-0050 Unit Price	CME Associates, Inc. Amount
1.1	Mobilization - For Boring Work, Less than or equal to 45 LF	1.00	EA	$ 1,870.00	$ 1,870.00	$ 4,400.00	$ 4,400.00
1.2	Mobilization - For Boring Work, Greater than 45 LF	6.00	EA	$ 2,200.00	$ 13,200.00	$ 6,300.00	$ 37,800.00
1.3	Expedited Mobilization - For Boring Work, Less than or equal to 45 LF	1.00	EA	$ 2,200.00	$ 2,200.00	$ 5,500.00	$ 5,500.00
1.4	Expedited Mobilization - For Boring Work, Greater than 45 LF	6.00	EA	$ 2,750.00	$ 16,500.00	$ 7,900.00	$ 47,400.00
1.5	Mobilization Including All-Terrain Vehicles for Boring Work	3.00	EA	$ 3,080.00	$ 9,240.00	$ 500.00	$ 1,500.00
2.0	Backhoe or Dozer, With Operator, On-Site, Approved In Advance by Owner	3.00	DAYS	$ 2,750.00	$ 8,250.00	$ 3,000.00	$ 9,000.00
3.0	Water Trailer, On-Site, Approved In Advance By Owner	5.00	DAYS	$ 275.00	$ 1,375.00	$ 250.00	$ 1,250.00
4.0	Air Compressor, On-Site, Approved In Advance By Owner	5.00	DAYS	$ 385.00	$ 1,925.00	$ 375.00	$ 1,875.00
5.1	Piezometer Monitor Well, 2" Diameter	100.00	LF	$ 52.00	$ 5,200.00	$ 80.00	$ 8,000.00
5.2	Piezometer Monitor Well, 4" Diameter	50.00	LF	$ 61.00	$ 3,050.00	$ 85.00	$ 4,250.00
5.3	Monitor Well, 2" Diameter	100.00	LF	$ 52.00	$ 5,200.00	$ 80.00	$ 8,000.00
5.4	Monitor Well, 4" Diameter	50.00	LF	$ 61.00	$ 3,050.00	$ 85.00	$ 4,250.00
6.0	6" Protective Well Cap	5.00	EA	$ 330.00	$ 1,650.00	$ 300.00	$ 1,500.00
7.1	Test Borings Up to 15' Deep with Continuous Sampling	750.00	LF	$ 54.00	$ 40,500.00	$ 65.00	$ 48,750.00
7.2	Test Borings, 15' to 50' Deep with Continuous Sampling	100.00	LF	$ 62.00	$ 6,200.00	$ 65.00	$ 6,500.00
7.3	Test Borings, 50' to 100' Deep with Continuous Sampling	25.00	LF	$ 77.00	$ 1,925.00	$ 85.00	$ 2,125.00
7.4	Test Borings Up to 15' Deep	50.00	LF	$ 47.00	$ 2,350.00	$ 62.00	$ 3,100.00
7.5	Test Borings, 15' to 50' Deep	25.00	LF	$ 47.00	$ 1,175.00	$ 62.00	$ 1,550.00
7.6	Test Borings, 50' to 100' Deep	25.00	LF	$ 61.00	$ 1,525.00	$ 82.00	$ 2,050.00
8.0	Rock Coring	50.00	LF	$ 99.00	$ 4,950.00	$ 130.00	$ 6,500.00
9.1	2-5/16" Roller Bit Augering	20.00	LF	$ 99.00	$ 1,980.00	$ 130.00	$ 2,600.00
9.2	5-7/8" Roller Bit Augering	20.00	LF	$ 99.00	$ 1,980.00	$ 130.00	$ 2,600.00
10.0	Collection of Undisturbed Samples Using a Piston Tube Sampler	5.00	EA	$ 330.00	$ 1,650.00	$ 500.00	$ 2,500.00
11.0	Bentonite Chips for Bore Hole Backfill	100.00	LF	$ 14.00	$ 1,400.00	$ 15.00	$ 1,500.00
12.0	Moisture Density Test	5.00	EA	$ 72.00	$ 360.00	$ 65.00	$ 325.00
13.1	Soluble Chloride Analysis For Soil Samples	5.00	EA	$ 61.00	$ 305.00	$ 25.00	$ 125.00
13.2	Soluble Chloride Analysis For Mortar Samples	5.00	EA	$ 61.00	$ 305.00	$ 25.00	$ 125.00
14.0	pH Testing For Mortar Samples	5.00	EA	$ 55.00	$ 275.00	$ 20.00	$ 100.00
15.1	Toxicity Characteristic Leaching Procedure - EPA Test Method 6010	5.00	EA	$ 138.00	$ 690.00	$ 100.00	$ 500.00
15.2	Toxicity Characteristic Leaching Procedure - EPA Test Method 8260	5.00	EA	$ 132.00	$ 660.00	$ 95.00	$ 475.00
15.3	Toxicity Characteristic Leaching Procedure - EPA Test Method 8270	5.00	EA	$ 226.00	$ 1,130.00	$ 190.00	$ 950.00
15.4	Toxicity Characteristic Leaching Procedure for Herbicides – EPA Test Method 8151	5.00	EA	$ 204.00	$ 1,020.00	$ 185.00	$ 925.00
15.5	Toxicity Characteristic Leaching Procedure for Pesticides – EPA Test Method 8081	5.00	EA	$ 160.00	$ 800.00	$ 140.00	$ 700.00
16.1	Total Lead, Barium and Chromium Test - EPA Test Method 6010	10.00	EA	$ 61.00	$ 610.00	$ 40.00	$ 400.00
16.2	Total Lead Test - EPA Test Method 7421	3.00	EA	$ 39.00	$ 117.00	$ 20.00	$ 60.00
17.0	ICP Scans - EPA Test Method 200.7	3.00	EA	$ 127.00	$ 381.00	$ 100.00	$ 300.00
18.0	Target Analyte List of 23 Metals - EPA Test Method 200.8	3.00	EA	$ 129.00	$ 387.00	$ 90.00	$ 270.00
19.1	Soil and Water Tests (Lab Analysis) - EPA Test Method 8260	10.00	EA	$ 105.00	$ 1,050.00	$ 80.00	$ 800.00
19.2	Soil and Water Tests (Lab Analysis) - EPA Test Method 8270	10.00	EA	$ 184.00	$ 1,840.00	$ 150.00	$ 1,500.00
20.0	Polychlorinated Biphenyls (PCBs) Test - EPA Test Method 8082	5.00	EA	$ 88.00	$ 440.00	$ 70.00	$ 350.00
21.0	Chlorinated Herbicides Test - EPA Test Method 8151	5.00	EA	$ 165.00	$ 825.00	$ 90.00	$ 450.00
22.0	Organochlorine Pesticides Test - EPA Test Method 8081	5.00	EA	$ 127.00	$ 635.00	$ 90.00	$ 450.00
23.0	Mercury in Liquid Waste Test - EPA Test Method 7470	5.00	EA	$ 39.00	$ 195.00	$ 30.00	$ 150.00
24.0	Ignitability Test - EPA Test Method 1010	5.00	EA	$ 39.00	$ 195.00	$ 35.00	$ 175.00
25.0	Mercury in Solid or Semisolid Waste - EPA Test Method 7471A	5.00	EA	$ 44.00	$ 220.00	$ 30.00	$ 150.00
26.0	Total Lead, Barium and Chromium Test - EPA Test Method 6010B	5.00	EA	$ 61.00	$ 305.00	$ 40.00	$ 200.00
27.0	pH Test – EPA Test Method 9045	5.00	EA	$ 22.00	$ 110.00	$ 20.00	$ 100.00
28.0	Reactive Cyanide Test – EPA Test Method 9012A	5.00	EA	$ 61.00	$ 305.00	$ 45.00	$ 225.00
29.0	Reactive Sulfide Test – EPA Test Method 9034 Modified	5.00	EA	$ 61.00	$ 305.00	$ 45.00	$ 225.00
30.0	Total Sulfur Test – EPA Test Method 6010C	5.00	EA	$ 77.00	$ 385.00	$ 30.00	$ 150.00
31.0	Total Sulfate Test – EPA Test Method 516-90, 02	5.00	EA	$ 50.00	$ 250.00	$ 30.00	$ 150.00
32.1	72-Hour Turn Around on Soil and Water Test (Lab Analysis)	5.00	EA	$ 275.00	$ 1,375.00	$ 50.00	$ 250.00
32.2	48-Hour Turn Around on Soil and Water Test (Lab Analysis)	5.00	EA	$ 385.00	$ 1,925.00	$ 100.00	$ 500.00
33.0	Field Resistivity Testing - Wenner Four-Pin Method	5.00	EA	$ 550.00	$ 2,750.00	$ 750.00	$ 3,750.00
34.0	Mechanical Sieve Analysis	10.00	EA	$ 77.00	$ 770.00	$ 95.00	$ 950.00
35.0	Atterberg Limits	5.00	EA	$ 83.00	$ 415.00	$ 110.00	$ 550.00
36.0	Natural Moisture Contents	5.00	EA	$ 9.00	$ 45.00	$ 32.00	$ 160.00
37.0	DIPRA Ten-Point Test	100.00	EA	$ 55.00	$ 5,500.00	$ 55.00	$ 5,500.00
38.0	Compressive Strength Test - Concrete Cylinders	15.00	EA	$ 16.00	$ 240.00	$ 24.00	$ 360.00
39.0	Packer Testing	10.00	HRS	$ 358.00	$ 3,580.00	$ 450.00	$ 4,500.00
40.0	Slug Test Analysis	3.00	EA	$ 770.00	$ 2,310.00	$ 800.00	$ 2,400.00
41.0	Grain Size Distribution	3.00	EA	$ 77.00	$ 231.00	$ 74.00	$ 222.00
42.0	Unit Weight Analysis	3.00	EA	$ 54.00	$ 162.00	$ 51.00	$ 153.00
43.0	Laboratory Permeability Testing	3.00	EA	$ 343.00	$ 1,029.00	$ 327.00	$ 981.00
44.0	Unconsolidated-Undrained Triaxial Shear Testing	3.00	EA	$ 275.00	$ 825.00	$ 263.00	$ 789.00
45.0	Consolidated-Undrained Triaxial Shear Testing	3.00	EA	$ 550.00	$ 1,650.00	$ 525.00	$ 1,575.00
46.0	Consolidation Testing	3.00	EA	$ 440.00	$ 1,320.00	$ 420.00	$ 1,260.00
47.0	Laboratory Compaction Testing	10.00	EA	$ 88.00	$ 880.00	$ 84.00	$ 840.00
48.0	Travel	100.00	MILE	$ 3.00	$ 300.00	$ 1.25	$ 125.00
49.0	Geotechnical Engineer	10.00	HRS	$ 105.00	$ 1,050.00	$ 140.00	$ 1,400.00
50.0	Environmental Engineer/Scientist	30.00	HRS	$ 149.00	$ 4,470.00	$ 125.00	$ 3,750.00
51.1	Field Technician - Soils and Concrete	10.00	HRS	$ 72.00	$ 720.00	$ 85.00	$ 850.00
51.2	Field Technician - Environmental	10.00	HRS	$ 94.00	$ 940.00	$ 93.00	$ 930.00
52.1	Traffic Control - Type A	25.00	DAYS	$ 385.00	$ 9,625.00	$ 350.00	$ 8,750.00
52.2	Traffic Control - Type B	10.00	DAYS	$ 660.00	$ 6,600.00	$ 3,500.00	$ 35,000.00
52.3	Traffic Control - Type C	5.00	DAYS	$ 3,080.00	$ 15,400.00	$ 5,000.00	$ 25,000.00
53.0	Flagman	10.00	DAYS	$ 1,430.00	$ 14,300.00	$ 1,900.00	$ 19,000.00
54.1	Clear and Grub Trees <6" Diameter	100.00	SF	$ 7.00	$ 700.00	$ 5.00	$ 500.00
54.2	Clear and Grub Trees >6" Diameter	5.00	EA	$ 220.00	$ 1,100.00	$ 200.00	$ 1,000.00
55.0	Temporary Fencing	200.00	LF	$ 6.00	$ 1,200.00	$ 5.00	$ 1,000.00
56.0	Spun-in N-Casing; Grouted	50.00	LF	$ 99.00	$ 4,950.00	$ 150.00	$ 7,500.00
57.0	Temporary Decontamination Pad	1.00	EA	$ 550.00	$ 550.00	$ 500.00	$ 500.00
58.0	Steam Clean Decontamination Pad	50.00	EA	$ 275.00	$ 13,750.00	$ 50.00	$ 2,500.00
59.0	Piezometer Development - Crew of 2	10.00	HRS	$ 330.00	$ 3,300.00	$ 100.00	$ 1,000.00
60.0	NW Casing Lockable Well Cap	5.00	EA	$ 39.00	$ 195.00	$ 35.00	$ 175.00
61.0	Setup for Rock Coring	5.00	EA	$ 193.00	$ 965.00	$ 200.00	$ 1,000.00
62.0	Unconfined Compression Testing	2.00	EA	$ 154.00	$ 308.00	$ 100.00	$ 200.00
63.0	Borehole Grouting	50.00	LF	$ 22.00	$ 1,100.00	$ 15.00	$ 750.00
	Total				$258,975.00		$360,500.00

Low Bidder

Heiendale Road Water Main Replacement Project

I certify that this tabulation is a true representation of bids received on October 27, 2026 at 10:00 a.m. for this project

By: K. Shepard

Date: 10/27/26

Eng. No.: 25-021
Auth. No.: 163-400
Bid Opening: October 27, 2026

Item No.	Description	Unit	Estimated Quantity	Engineer's Estimate		Keeler Construction Co. Inc. 13519 West Lee Road Albion, New York 14411 (585) 589-4481		Villager Construction Inc. 425 Old Macedon Center Road Fairport, New York 14450 (585) 223-7697		Randsco Pipeline Inc. 672A Frey Road Macedon, New York 14502 (315) 538-8291	
				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.1	8" Ductile Iron Water Main	LF	48	$ 175.00	$ 8,400.00	$ 232.00	$ 11,136.00	$ 265.00	$ 12,720.00	$ 250.00	$ 12,000.00
1.2	6" Ductile Iron Water Main	LF	4428	$ 150.00	$ 664,200.00	$ 155.50	$ 688,554.00	$ 198.00	$ 876,744.00	$ 220.00	$ 974,160.00
2.1	16" M.J. Ductile Iron Bend: 11-1/4 Degrees	EA	1	$ 735.00	$ 735.00	$ 725.00	$ 725.00	$ 670.00	$ 670.00	$ 1,000.00	$ 1,000.00
2.2	6" M.J. Ductile Iron Bend: 45 Degrees	EA	46	$ 790.00	$ 36,340.00	$ 725.00	$ 33,350.00	$ 895.00	$ 41,170.00	$ 500.00	$ 23,000.00
2.3	6" M.J. Ductile Iron Bend: 90 Degrees	EA	2	$ 840.00	$ 1,680.00	$ 725.00	$ 1,450.00	$ 1,080.00	$ 2,160.00	$ 1,000.00	$ 2,000.00
3.0	6" Restrained Joint Ductile Iron Water Main	LF	600	$ 104.00	$ 62,400.00	$ 70.00	$ 42,000.00	$ 95.00	$ 57,000.00	$ 50.00	$ 30,000.00
4.0	6" Tie-In Connection and Abandonment	EA	5	$ 9,400.00	$ 47,000.00	$ 10,000.00	$ 50,000.00	$ 8,800.00	$ 44,000.00	$ 10,000.00	$ 50,000.00
5.0	8" Tie-In Connection and Abandonment	EA	3	$ 10,500.00	$ 31,500.00	$ 14,500.00	$ 43,500.00	$ 9,150.00	$ 27,450.00	$ 10,000.00	$ 30,000.00
6.0	6" x 6" Tapping Sleeve and Valve	EA	3	$ 9,000.00	$ 27,000.00	$ 5,000.00	$ 15,000.00	$ 10,400.00	$ 31,200.00	$ 9,000.00	$ 27,000.00
7.0	6" Gate Valve	EA	17	$ 2,400.00	$ 40,800.00	$ 2,500.00	$ 42,500.00	$ 2,200.00	$ 37,400.00	$ 3,400.00	$ 57,800.00
8.0	8" Gate Valve	EA	2	$ 3,300.00	$ 6,600.00	$ 3,400.00	$ 6,800.00	$ 3,130.00	$ 6,260.00	$ 5,000.00	$ 10,000.00
9.0	Perpendicular Hydrant Assembly	EA	10	$ 9,500.00	$ 95,000.00	$ 9,250.00	$ 92,500.00	$ 10,300.00	$ 103,000.00	$ 9,500.00	$ 95,000.00
10.0	Enhanced Polyethylene Encasement	LF	5160	$ 3.50	$ 18,060.00	$ 2.00	$ 10,320.00	$ 2.00	$ 10,320.00	$ 5.00	$ 25,800.00
11.1	1" Corporation	EA	93	$ 750.00	$ 69,750.00	$ 700.00	$ 65,100.00	$ 1,050.00	$ 97,650.00	$ 1,000.00	$ 93,000.00
11.2	1-1/2" or 2" Corporation	EA	2	$ 850.00	$ 1,700.00	$ 2,900.00	$ 5,800.00	$ 2,100.00	$ 4,200.00	$ 1,500.00	$ 3,000.00
12.1	1" Copper Installation by Open Cut in Lawn	LF	954	$ 57.00	$ 54,378.00	$ 50.00	$ 47,700.00	$ 89.00	$ 84,906.00	$ 75.00	$ 71,550.00
12.2	1-1/2" or 2" Copper Installation by Open Cut in Lawn	LF	15	$ 68.00	$ 1,020.00	$ 107.00	$ 1,605.00	$ 245.00	$ 3,675.00	$ 100.00	$ 1,500.00
13.1	1" Copper Installation by Open Cut in Pavement	LF	60	$ 120.00	$ 7,200.00	$ 120.00	$ 7,200.00	$ 240.00	$ 14,400.00	$ 150.00	$ 9,000.00
13.2	1-1/2" or 2" Copper Installation by Open Cut in Pavement	LF	10	$ 140.00	$ 1,400.00	$ 197.00	$ 1,970.00	$ 415.00	$ 4,150.00	$ 200.00	$ 2,000.00
14.1	1" Copper Installation by Non-Open Cut	LF	1918	$ 67.00	$ 128,506.00	$ 106.00	$ 203,308.00	$ 70.00	$ 134,260.00	$ 150.00	$ 287,700.00
14.2	1-1/2" or 2" Copper Installation by Non-Open Cut	LF	55	$ 75.00	$ 4,125.00	$ 126.00	$ 6,930.00	$ 90.00	$ 4,950.00	$ 150.00	$ 8,250.00
15.0	1" or 2" Curb Stop in Lawn or Pavement	EA	95	$ 790.00	$ 75,050.00	$ 500.00	$ 47,500.00	$ 1,000.00	$ 95,000.00	$ 1,500.00	$ 142,500.00
16.0	Type 2 Select Fill - No. 2 Crusher Run Stone	CY	681	$ 65.00	$ 44,265.00	$ 107.00	$ 72,867.00	$ 66.00	$ 44,946.00	$ 45.00	$ 30,645.00
17.0	Temporary Asphalt	SF	3422	$ 10.00	$ 34,220.00	$ 5.50	$ 18,821.00	$ 8.00	$ 27,376.00	$ 5.00	$ 17,110.00
18.0	Street Asphalt	CF	1650	$ 35.00	$ 57,750.00	$ 51.00	$ 84,150.00	$ 35.00	$ 57,750.00	$ 35.00	$ 57,750.00
19.0	Driveway Asphalt	CF	1352	$ 30.00	$ 40,560.00	$ 49.00	$ 66,248.00	$ 55.00	$ 74,360.00	$ 30.00	$ 40,560.00
20.0	Lawn Restoration	SF	30640	$ 2.50	$ 76,600.00	$ 2.50	$ 76,600.00	$ 2.50	$ 76,600.00	$ 2.50	$ 76,600.00
21.0	Horizontal Directional Drilling with 6" Pipe	LF	600	$ 225.00	$ 135,000.00	$ 144.00	$ 86,400.00	$ 305.00	$ 183,000.00	$ 150.00	$ 90,000.00
22.0	Bore without Casing	LF	60	$ 155.00	$ 9,300.00	$ 123.00	$ 7,380.00	$ 225.00	$ 13,500.00	$ 100.00	$ 6,000.00
23.0	Tunneling	LF	25	$ 145.00	$ 3,625.00	$ 10.00	$ 250.00	$ 200.00	$ 5,000.00	$ 100.00	$ 2,500.00
24.0	Water Main Abandonment	EA	3	$ 4,850.00	$ 14,550.00	$ 9,000.00	$ 27,000.00	$ 3,500.00	$ 10,500.00	$ 5,000.00	$ 15,000.00
25.0	Valve Box Abandonment	EA	14	$ 800.00	$ 11,200.00	$ 245.00	$ 3,430.00	$ 800.00	$ 11,200.00	$ 500.00	$ 7,000.00
26.0	Hydrant Assembly Abandonment	EA	7	$ 970.00	$ 6,790.00	$ 950.00	$ 6,650.00	$ 800.00	$ 5,600.00	$ 1,000.00	$ 7,000.00
27.0	Erosion Control Drainage Structure Inlet Protection (Gravel bag or Silt Fence)	EA	10	$ 485.00	$ 4,850.00	$ 400.00	$ 4,000.00	$ 300.00	$ 3,000.00	$ 500.00	$ 5,000.00
28.0	Concrete Gutter	SF	180	$ 43.00	$ 7,740.00	$ 48.00	$ 8,640.00	$ 40.00	$ 7,200.00	$ 30.00	$ 5,400.00
29.0	Concrete Sidewalk	CF	1205	$ 38.00	$ 45,790.00	$ 31.00	$ 37,355.00	$ 46.00	$ 54,225.00	$ 40.00	$ 48,200.00
30.0	Hold Utility Pole	EA	3	$ 420.00	$ 1,260.00	$ 25.00	$ 75.00	$ 1,000.00	$ 3,000.00	$ 100.00	$ 300.00
31.0	Insulation Test Station	EA	1	$ 500.00	$ 500.00	$ 3,500.00	$ 3,500.00	$ 4,200.00	$ 4,200.00	$ 2,000.00	$ 2,000.00
32.0	Tree Removal	EA	10	$ 1,300.00	$ 13,000.00	$ 2,900.00	$ 29,000.00	$ 2,150.00	$ 21,500.00	$ 3,500.00	$ 35,000.00
33.0	Tree and Shrub Installation	EA	6	$ 700.00	$ 4,200.00	$ 1,050.00	$ 6,300.00	$ 920.00	$ 5,520.00	$ 500.00	$ 3,000.00
34.0	Temporary Fencing	LF	20	$ 50.00	$ 1,000.00	$ 10.00	$ 200.00	$ 20.00	$ 400.00	$ 5.00	$ 100.00
40.0	Rock Removal	CY	200	$ 25.00	$ 5,000.00	$ 25.00	$ 5,000.00	$ 25.00	$ 5,000.00	$ 25.00	$ 5,000.00
41.0	Rock Drilling	LF	50	$ 20.00	$ 1,000.00	$ 20.00	$ 1,000.00	$ 20.00	$ 1,000.00	$ 20.00	$ 1,000.00
42.0	Exploratory Excavation	CY	20	$ 20.00	$ 400.00	$ 20.00	$ 400.00	$ 20.00	$ 400.00	$ 20.00	$ 400.00
43.0	Exploratory Excavation - Sheeted	CY	20	$ 30.00	$ 600.00	$ 30.00	$ 600.00	$ 30.00	$ 600.00	$ 30.00	$ 600.00
44.0	6" M.J. Ductile Iron Bend: 22-1/2 Degrees	EA	1	$ 400.00	$ 400.00	$ 400.00	$ 400.00	$ 400.00	$ 400.00	$ 400.00	$ 400.00
45.0	8" M.J. Ductile Iron Bends: 11-1/4 or 22-1/2 Degrees	EA	1	$ 450.00	$ 450.00	$ 450.00	$ 450.00	$ 450.00	$ 450.00	$ 450.00	$ 450.00
46.0	8" M.J. Ductile Iron Bends: 45 or 90 Degrees	EA	1	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00
47.0	6" M.J. Solid Sleeve	EA	1	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00
48.0	8" M.J. Solid Sleeve	EA	1	$ 350.00	$ 350.00	$ 350.00	$ 350.00	$ 350.00	$ 350.00	$ 350.00	$ 350.00
49.1	6" Anchor Pipe: 12", 18" or 24"	EA	1	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00	$ 300.00
49.2	6" Anchor Pipe: 3', 4', 6' or 8'	EA	1	$ 375.00	$ 375.00	$ 375.00	$ 375.00	$ 375.00	$ 375.00	$ 375.00	$ 375.00
50.0	Parallel Hydrant Assembly	EA	1	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
51.1	Hydrant Extensions: 6", 12" or 18"	EA	1	$ 100.00	$ 100.00	$ 100.00	$ 100.00	$ 100.00	$ 100.00	$ 100.00	$ 100.00
51.2	Hydrant Extensions: 24", 30" or 36"	EA	1	$ 200.00	$ 200.00	$ 200.00	$ 200.00	$ 200.00	$ 200.00	$ 200.00	$ 200.00
52.0	Type 1 Select Fill - No. 1 Crusher Run Stone	CY	25	$ 25.00	$ 625.00	$ 25.00	$ 625.00	$ 25.00	$ 625.00	$ 25.00	$ 625.00
53.0	Type 3 Select Fill - Run-of-Bank Gravel	CY	25	$ 16.00	$ 400.00	$ 16.00	$ 400.00	$ 16.00	$ 400.00	$ 16.00	$ 400.00
54.0	Type 4 Select Fill - Sand	CY	30	$ 15.00	$ 450.00	$ 15.00	$ 450.00	$ 15.00	$ 450.00	$ 15.00	$ 450.00
55.0	Type 5 Select Fill - Controlled Density Fill	CY	70	$ 50.00	$ 1,000.00	$ 50.00	$ 1,000.00	$ 50.00	$ 1,000.00	$ 50.00	$ 1,000.00
56.0	Valve Nut Extension Stems: 1', 2', 3' or 4'	EA	1	$ 25.00	$ 25.00	$ 25.00	$ 25.00	$ 25.00	$ 25.00	$ 25.00	$ 25.00
57.0	Winter Concrete	CF	1000	$ 5.00	$ 5,000.00	$ 5.00	$ 5,000.00	$ 5.00	$ 5,000.00	$ 5.00	$ 5,000.00
58.0	Erosion Control - Silt Fence	LF	250	$ 3.00	$ 750.00	$ 3.00	$ 750.00	$ 3.00	$ 750.00	$ 3.00	$ 750.00
59.0	Tree Fertilization	EA	2	$ 250.00	$ 500.00	$ 250.00	$ 500.00	$ 250.00	$ 500.00	$ 250.00	$ 500.00
60.0	6" x 6" Tapping Sleeve, Valve and Tap	EA	1	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
61.0	3/4" or 1" Service Transfer in Lawn or Pavement	EA	1	$ 1,000.00	$ 1,000.00	$ 1,000.00	$ 1,000.00	$ 1,000.00	$ 1,000.00	$ 1,000.00	$ 1,000.00
62.0	Petroleum Impacted Soil	CY	25	$ 50.00	$ 1,250.00	$ 50.00	$ 1,250.00	$ 100.00	$ 2,500.00	$ 50.00	$ 1,250.00
63.0	6" Nitrile Gaskets	EA	6	$ 50.00	$ 300.00	$ 50.00	$ 300.00	$ 50.00	$ 300.00	$ 50.00	$ 300.00
58.0	Traffic Inductance Loop - Saw Cut and Seal	LF	100	$ 5.00	$ 500.00	$ 5.00	$ 500.00	$ 5.00	$ 500.00	$ 5.00	$ 500.00
59.0	Traffic Inductance Loop - Inductance Loop Wire	LF	100	$ 10.00	$ 1,000.00	$ 10.00	$ 1,000.00	$ 10.00	$ 1,000.00	$ 10.00	$ 1,000.00
	Total:				$1,927,819.00		$1,996,589.00		$2,336,187.00		2,438,200.00

Bid Informalities: